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ADDENDUM #1 

RFQ # 03-1718-10 
 

THIS ADDENDUM INCLUDES THE RFP EXHIBITS: 

 

EXHIBIT A – KVCR BUILDING AS-BUILTS DRAWINGS  

EXHIBIT B – SITE MAP FOR SBVC AND KVCR LOCATION  

EXHIBIT C – SAMPLE PHOTOS OF EXISITNG TECHNOLOGY SYSYEM PHOTOS 

EXHIBIT E – PROGRAM SCHEDULE   
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EXHIBIT A  

 

KVCR BUILDING AS-BUILTS DRAWINGS 
 

 

Due to the big size of the as-built drawings, it has been uploaded to the attached District Server. 

 

The file name called RFP 03-1718-10 EXHIBIT A (KVCR AS-BUILTS). 

 

https://doclib.sbccd.org/index.php?CurrentDir=%2FDistrict%2FFacilities_Planning_Construction%2F  
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EXHIBIT B  

 

SITE MAP FOR SBVC AND KVCR LOCATION 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



San Bernardino Valley College
701 South Mount Vernon ● San Bernardino, CA 92410 ● (909) 384-4400

#ARROWS DESIGNATE STUDENT PARKING 
LOT ENTRANCES

INDICATES CONSTRUCTION AREAS

INDICATES PARKING PERMIT DISPENSER

INDICATES APPROVED SMOKING AREAS (6) 
This is a smoke-free campus - smoking in non-designated areas or 
buildings may result in the issuance of a citation (Board Policy #3570; 
Government Code #7597)

$

AD/SS ........ Administration/Student Services
(Note: AD rooms are located in AD/SS)

ART ................................................Art Center
AUD ............................................. Auditorium
B ..................................................... Business
BOOK ........................................... Bookstore
CC ........................................Campus Center
CDC .....................Child Development Center
CTS ..............Computer Technology Services
G ............................................................ Gym
HLS ..............................Health & Life Science
LA ................................................Liberal Arts

LIB ......................................................Library
MC ...........................Media/Communications 
MCHS ............... Middle College High School
M&O ................... Maintenance & Operations
NH .................................................North Hall 
O ................................................ Observatory
PL ...............................................Planetarium
PS .....................................Physical Sciences
SHS ........................ Student Health Services
T .....................................................Technical
TRAN .......................... Transportation Center

Building Symbols

DISTRICT POLICE
Campus Center Rm. 100
(909) 384-4491

Parking permits/decals are required to park in all parking lots and on all college streets.

Parking in disabled stalls requires a valid California disabled 
placard and a valid SBCCD parking permit/decal.

Revised 6-16-16

BAKER’S
for map updates.

Check our website: www.valleycollege.edu
Revised 6-16
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ECHIBIT C 

 

SAMPLE PHOTOS OF EXISITNG 
TECHNOLOGY SYSYEM PHOTOS 
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EXHIBIT D  

 

PROGRAM SCHEDULE   
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ID Task Name Duration Start Finish

1 BROADCAST 77 wks Wed 12/20/17 Thu 6/6/19

2 Pre‐Design/ Programming  5.2 wks Wed 12/20/17 Wed 1/24/18

3 Board Submission/ Approval 2.4 wks Wed 1/24/18 Thu 2/8/18

4 Broadcast Design and Documentation 4 mons Thu 2/22/18 Tue 6/12/18

5 Pre‐Qualification 2 mons Mon 4/16/18 Thu 6/7/18

6 Bid  1.5 mons Wed 6/13/18 Tue 7/24/18

7 Board Approval 1 day Thu 8/9/18 Thu 8/9/18

8 Radio and Broadcast Integration 5 mons Mon 9/3/18 Thu 1/17/19

9 New Channel Testing Start 1 day Sat 12/1/18 Sat 12/1/18

10 Technology Upgrade Substantial Completion 1 day Mon 12/3/18 Mon 12/3/18

11 Technology Upgrade Completion  1 day Fri 1/18/19 Fri 1/18/19

12 Training and Commissioning 2 mons Fri 2/1/19 Thu 3/28/19

13 KVCR Broadcast Deadline  1 day Fri 4/12/19 Fri 4/12/19

14 Radio and Broadcast Integration ‐ Repurposed Areas 1 mon Wed 5/8/19 Mon 6/3/19

15

16 BUILDING REPURPOSE 63 wks Thu 2/22/18 Mon 5/6/19

17 Schematic Design 1 mon Thu 2/22/18 Wed 3/21/18

18 Design Development 1 mon Thu 3/22/18 Wed 4/18/18

19 Contract Documents 2 mons Thu 4/19/18 Tue 6/12/18

20 DSA Submission and Plan Review 3 mons Wed 6/13/18 Tue 9/4/18

21 Bid and Board Approval 11 wks Wed 9/5/18 Tue 11/20/18

22 Construction 6 mons Wed 11/21/18 Mon 5/6/19

Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul
Qtr 1, 2018 Qtr 2, 2018 Qtr 3, 2018 Qtr 4, 2018 Qtr 1, 2019 Qtr 2, 2019 Qtr 3, 201
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Inactive Milestone
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Duration-only

Manual Summary Rollup

Manual Summary
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Finish-only
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External Milestone

Deadline

Progress

Manual Progress
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